



**E-Tender Notice
E-Tender Notice No. GRIDCO/RE NODAL AGENCY/E-TENDER/01/2026-27**

**Corrigendum- 3
Date-02/07/2026**

The following modifications/additions are hereby incorporated to **E-Tender Notice No. GRIDCO/RE NODAL AGENCY/E-TENDER/01/2026-27**.

Sr. No.	Original Clause	Original Clause Description	Revised Clause Description																																				
1	Clause no. 6 and 7, Section III, Bid Data Sheet	<p>Deadline for Online Submission of the Bid: Date: 02/07/2026, 03:00 PM</p> <p>Due date, Time & Place of the opening of the Techno Commercial Bid: Date: 02/07/2026, 05:00 PM Place: Virtual Mode.</p>	<p>Deadline for Online Submission of the Bid: Date: 09/07/2026, 03:00 PM</p> <p>Due date, Time & Place of the opening of the Techno Commercial Bid: Date: 09/07/2026, 05:00 PM Place: Virtual Mode.</p>																																				
2	Clause "Timeline for bid process management and final allocation of water surface", Section V, Project Scope	<p>REVISED TIMELINE FOR BID PROCESS MANAGEMENT AND FINAL ALLOCATION OF WATER SURFACE.</p> <table border="1"> <thead> <tr> <th>Particular</th> <th>Responsibility</th> <th>Date</th> </tr> </thead> <tbody> <tr> <td>Advertisement of NIT</td> <td>GRIDCO</td> <td>24/04/2026</td> </tr> <tr> <td>Upload of RfS Document</td> <td>GRIDCO</td> <td>24/04/2026</td> </tr> <tr> <td>Pre-Bid Meeting</td> <td>GRIDCO</td> <td>06/05/2026</td> </tr> <tr> <td>Corrigendum and amendments to the RfS Document</td> <td>GRIDCO</td> <td>08/05/2026</td> </tr> <tr> <td>Last date for Bid submission</td> <td>GRIDCO</td> <td>18/06/2026</td> </tr> </tbody> </table>	Particular	Responsibility	Date	Advertisement of NIT	GRIDCO	24/04/2026	Upload of RfS Document	GRIDCO	24/04/2026	Pre-Bid Meeting	GRIDCO	06/05/2026	Corrigendum and amendments to the RfS Document	GRIDCO	08/05/2026	Last date for Bid submission	GRIDCO	18/06/2026	<p>REVISED TIMELINE FOR BID PROCESS MANAGEMENT AND FINAL ALLOCATION OF WATER SURFACE.</p> <table border="1"> <thead> <tr> <th>Particular</th> <th>Responsibility</th> <th>Date</th> </tr> </thead> <tbody> <tr> <td>Advertisement of NIT</td> <td>GRIDCO</td> <td>24/04/2026</td> </tr> <tr> <td>Upload of RfS Document</td> <td>GRIDCO</td> <td>24/04/2026</td> </tr> <tr> <td>Pre-Bid Meeting</td> <td>GRIDCO</td> <td>06/05/2026</td> </tr> <tr> <td>Corrigendum and amendments to the RfS Document</td> <td>GRIDCO</td> <td>17/06/2026</td> </tr> <tr> <td>Last date for Bid submission</td> <td>GRIDCO</td> <td>09/07/2026</td> </tr> </tbody> </table>	Particular	Responsibility	Date	Advertisement of NIT	GRIDCO	24/04/2026	Upload of RfS Document	GRIDCO	24/04/2026	Pre-Bid Meeting	GRIDCO	06/05/2026	Corrigendum and amendments to the RfS Document	GRIDCO	17/06/2026	Last date for Bid submission	GRIDCO	09/07/2026
Particular	Responsibility	Date																																					
Advertisement of NIT	GRIDCO	24/04/2026																																					
Upload of RfS Document	GRIDCO	24/04/2026																																					
Pre-Bid Meeting	GRIDCO	06/05/2026																																					
Corrigendum and amendments to the RfS Document	GRIDCO	08/05/2026																																					
Last date for Bid submission	GRIDCO	18/06/2026																																					
Particular	Responsibility	Date																																					
Advertisement of NIT	GRIDCO	24/04/2026																																					
Upload of RfS Document	GRIDCO	24/04/2026																																					
Pre-Bid Meeting	GRIDCO	06/05/2026																																					
Corrigendum and amendments to the RfS Document	GRIDCO	17/06/2026																																					
Last date for Bid submission	GRIDCO	09/07/2026																																					

Sr. No.	Original Clause	Original Clause Description			Revised Clause Description		
		Opening of Techno-commercial Bids	GRIDCO	18/06/2026	Opening of Techno-commercial Bids	GRIDCO	09/07/2026
		Opening of Financial Bid	GRIDCO	29/06/2026	Opening of Financial Bid	GRIDCO	21/07/2026
		E-forward Auction conducted	GRIDCO	01/07/2026	E-forward Auction conducted	GRIDCO	25/07/2026
		Project Approval from Higher Authority	RESWC/SLSWCA/HLCA	13/07/2026	Project Approval from Higher Authority	RESWC/SLSWCA/HLCA	10/08/2026
		Issue of Lol to Developer for DPR preparation	GRIDCO	20/07/2026	Issue of Lol to Developer for DPR preparation	GRIDCO	21/08/2026
		DPR Preparation	Developer	03/09/2026	DPR Preparation	Developer	02/09/2026
		Statutory Clearances if any	Developer	19/08/2026	Statutory Clearances if any	Developer	17/09/2026
		DPR scrutinization and submit to Reservoir Committee	GRIDCO	09/09/2026	DPR scrutinization and submit to Reservoir Committee	GRIDCO	08/10/2026
		Recommendation to DoWR for water surface allocation	Reservoir Committee	17/09/2026	Recommendation to DoWR for water surface allocation	Reservoir Committee	15/10/2026
		Final allocation of water surface to Developer	DoWR	28/09/2026	Final allocation of water surface to Developer	DoWR	25/10/2026
		Note: Timeline as per FSPV Guidelines			Note: Timeline as per FSPV Guidelines		

Note: The above revised clause will supersede any related clause of the tender document.

**Sd/-
Chief Project Manager**