



**E-Tender Notice**  
**RfS No. GRIDCO/Odisha/93.95 MW/SHEP/01 dated 10-Jul-2025**

**CORRIGENDUM-7**

The following modifications/additions are hereby incorporated to RfS No. GRIDCO/Odisha/93.95 MW/SHEP/01 dated 10-Jul-2025.

Sl.No.	Clause	Original Clause Description	Amended Clause Description																																																												
1.	ANNEXURE H:	<p>Tentative timeline</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>Sr. No.</th> <th>Particular</th> <th>Tentative Date</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Upload of RfS</td> <td>10/07/2025</td> </tr> <tr> <td>2.</td> <td>Pre-Bid Meeting</td> <td>24/07/2025</td> </tr> <tr> <td>3.</td> <td>Bid submission</td> <td>06/02/2026</td> </tr> <tr> <td>4.</td> <td>Technical Bid Evaluation</td> <td>05/03/2026</td> </tr> <tr> <td>5.</td> <td>Financial Bid Evaluation and E-Reverse Auction</td> <td>25/03/2026</td> </tr> <tr> <td>6.</td> <td>Issue of Lol/LoA</td> <td>29/04/2026</td> </tr> <tr> <td>7.</td> <td>Submission of CPBG</td> <td>21/05/2026</td> </tr> <tr> <td>8.</td> <td>Signing of PPA</td> <td>01/06/2026</td> </tr> <tr> <td>9.</td> <td>Commissioning of the Project</td> <td>01/06/2030</td> </tr> </tbody> </table>	Sr. No.	Particular	Tentative Date	1.	Upload of RfS	10/07/2025	2.	Pre-Bid Meeting	24/07/2025	3.	Bid submission	06/02/2026	4.	Technical Bid Evaluation	05/03/2026	5.	Financial Bid Evaluation and E-Reverse Auction	25/03/2026	6.	Issue of Lol/LoA	29/04/2026	7.	Submission of CPBG	21/05/2026	8.	Signing of PPA	01/06/2026	9.	Commissioning of the Project	01/06/2030	<p>Tentative timeline</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>Sr. No.</th> <th>Particular</th> <th>Tentative Date</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Upload of RfS</td> <td>10/07/2025</td> </tr> <tr> <td>2.</td> <td>Pre-Bid Meeting</td> <td>24/07/2025</td> </tr> <tr> <td>3.</td> <td>Bid submission</td> <td>09/03/2026</td> </tr> <tr> <td>4.</td> <td>Technical Bid Evaluation</td> <td>09/04/2026</td> </tr> <tr> <td>5.</td> <td>Financial Bid Evaluation and E-Reverse Auction</td> <td>29/04/2026</td> </tr> <tr> <td>6.</td> <td>Issue of Lol/LoA</td> <td>01/06/2026</td> </tr> <tr> <td>7.</td> <td>Submission of CPBG</td> <td>24/06/2026</td> </tr> <tr> <td>8.</td> <td>Signing of PPA</td> <td>03/07/2026</td> </tr> <tr> <td>9.</td> <td>Commissioning of the Project</td> <td>03/07/2030</td> </tr> </tbody> </table>	Sr. No.	Particular	Tentative Date	1.	Upload of RfS	10/07/2025	2.	Pre-Bid Meeting	24/07/2025	3.	Bid submission	09/03/2026	4.	Technical Bid Evaluation	09/04/2026	5.	Financial Bid Evaluation and E-Reverse Auction	29/04/2026	6.	Issue of Lol/LoA	01/06/2026	7.	Submission of CPBG	24/06/2026	8.	Signing of PPA	03/07/2026	9.	Commissioning of the Project	03/07/2030
Sr. No.	Particular	Tentative Date																																																													
1.	Upload of RfS	10/07/2025																																																													
2.	Pre-Bid Meeting	24/07/2025																																																													
3.	Bid submission	06/02/2026																																																													
4.	Technical Bid Evaluation	05/03/2026																																																													
5.	Financial Bid Evaluation and E-Reverse Auction	25/03/2026																																																													
6.	Issue of Lol/LoA	29/04/2026																																																													
7.	Submission of CPBG	21/05/2026																																																													
8.	Signing of PPA	01/06/2026																																																													
9.	Commissioning of the Project	01/06/2030																																																													
Sr. No.	Particular	Tentative Date																																																													
1.	Upload of RfS	10/07/2025																																																													
2.	Pre-Bid Meeting	24/07/2025																																																													
3.	Bid submission	09/03/2026																																																													
4.	Technical Bid Evaluation	09/04/2026																																																													
5.	Financial Bid Evaluation and E-Reverse Auction	29/04/2026																																																													
6.	Issue of Lol/LoA	01/06/2026																																																													
7.	Submission of CPBG	24/06/2026																																																													
8.	Signing of PPA	03/07/2026																																																													
9.	Commissioning of the Project	03/07/2030																																																													
2.	ANNEXURE I:	3. ....or any officer authorized by it in this behalf, any amount up to and not exceeding Rupees [●] [Insert amount as per <b>Clause 7</b> of the RFS], only, on behalf of [●] [Insert name of the Bidder].	3. ....or any officer authorized by it in this behalf, any amount up to and not exceeding Rupees [●] [Insert amount as per <b>Annexure-E</b> of the RFS], only, on behalf of [●] [Insert name of the Bidder].																																																												
3.	ANNEXURE J:	2. As an irrevocable Insurance Surety Bond against EMD for an amount of _____ [Insert amount not less than that derived in line with <b>Clause 7</b> of the RFS] valid for _____ [insert date of validity in	2. As an irrevocable Insurance Surety Bond against EMD for an amount of _____ [Insert amount not less than that derived in line with <b>Clause 3.8</b> of the RFS] valid for _____ [insert date of validity in																																																												

Sl.No.	Clause	Original Clause Description	Amended Clause Description
		<p>accordance with <b>Clause 7</b> of this RFS] required to be submitted by the Bidder as a condition precedent for participation in the said Bid which amount is liable to be forfeited on the happening of any contingencies as mentioned under the Bid Documents. We, the _____ [Insert name of the Insurer] (Insurer), having our head office at _____ [Insert address of the Insurer], guarantee and undertake to pay immediately on demand by GRIDCO, the amount of _____ [Insert amount not less than that derived in line with <b>Clause 7</b> of the RFS] without any reservation, protest, demand and recourse. Any such demand made by GRIDCO shall be conclusive and binding on us irrespective of any dispute or difference raised by the Bidder and/or any right/remedy available to the Bidder in terms thereof</p>	<p>accordance with <b>Clause 3.8</b> of this RFS] required to be submitted by the Bidder as a condition precedent for participation in the said Bid which amount is liable to be forfeited on the happening of any contingencies as mentioned under the Bid Documents. We, the _____ [Insert name of the Insurer] (Insurer), having our head office at _____ [Insert address of the Insurer], guarantee and undertake to pay immediately on demand by GRIDCO, the amount of _____ [Insert amount not less than that derived in line with <b>Annexure-E</b> of the RFS] without any reservation, protest, demand and recourse. Any such demand made by GRIDCO shall be conclusive and binding on us irrespective of any dispute or difference raised by the Bidder and/or any right/remedy available to the Bidder in terms thereof</p>
4.	ANNEXURE J:	<p>3. This Insurance Surety Bond shall be unconditional as well as irrevocable and shall remain valid up to _____ [insert date of validity in accordance with <b>Clause 7</b> of this RFS] and shall not be terminable by notice</p>	<p>3. This Insurance Surety Bond shall be unconditional as well as irrevocable and shall remain valid up to _____ [insert date of validity in accordance with <b>Clause 3.8</b> of this RFS] and shall not be terminable by notice</p>

**Note: The above revised clause will supersede any related clause of the tender document.**

**Sd/-  
CPM**