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E-Tender Notice 

E-Tender Notice No. GRIDCO/RE NODAL AGENCY/E-TENDER/02/2025 

Corrigendum-4 
Date-21/02/2026 

The following modifications/additions are hereby incorporated to E-Tender Notice No. GRIDCO/RE NODAL AGENCY/E-
TENDER/02/2025. 

Sr. 
No. 

Original Clause Original Clause Description Revised Clause Description 

1 Clause no. 6 and 7, 
Section III, Bid 
Data Sheet 

Deadline for Online Submission of the Bid: 

Date: 23/02/2026, 03:00 PM 
 

Due date, Time & Place of the opening of the Techno 

Commercial Bid: 

Date: 23/02/2026, 05:00 PM 
Place: Virtual Mode. 

Deadline for Online Submission of the Bid: 

Date: 09/03/2026, 03:00 PM 
 

Due date, Time & Place of the opening of the Techno 

Commercial Bid: 

Date: 09/03/2026, 05:00 PM 
Place: Virtual Mode. 

2 Clause “Timeline 
for bid process 
management and 
final allocation of 
water surface”, 
Section V, Project 
Scope 

TIMELINE FOR BID PROCESS 
MANAGEMENT AND FINAL ALLOCATION OF 
WATER SURFACE. 
 

ParƟcular Responsibility Date 

Last date for Bid 
submission 

GRIDCO 23/02/2026 

Opening of Techno-
commercial Bids 

GRIDCO 23/02/2026 

Opening of 
Financial Bid 

GRIDCO 07/03/2026 

REVISED TIMELINE FOR BID PROCESS 
MANAGEMENT AND FINAL ALLOCATION OF 
WATER SURFACE. 
 

ParƟcular Responsibility Date 

Last date for Bid 
submission 

GRIDCO 09/03/2026 

Opening of Techno-
commercial Bids 

GRIDCO 09/03/2026 

Opening of 
Financial Bid 

GRIDCO 23/03/2026 
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Sr. 
No. 

Original Clause Original Clause Description Revised Clause Description 

E-forward AucƟon 
conducted 

GRIDCO 10/03/2026 

Project Approval 
from Higher 
Authority 

RESWC/SLSWCA/HLCA 25/03/2026 

Issue of LoI to 
Developer for DPR 
preparaƟon 

GRIDCO 04/04/2026 

DPR PreparaƟon Developer 19/05/2026 

Statutory 
Clearances if any 

Developer 04/05/2026 

DPR scruƟnizaƟon 
and submit to 
Reservoir 
CommiƩee 

GRIDCO 25/05/2026 

RecommendaƟon 
to DoWR for water 
surface allocaƟon 

Reservoir CommiƩee 02/06/2026 

Final allocaƟon of 
water surface to 
Developer 

DoWR 12/06/2026 

Note: Timeline as per FSPV Guidelines 
 

E-forward AucƟon 
conducted 

GRIDCO 24/03/2026 

Project Approval 
from Higher 
Authority 

RESWC/SLSWCA/HLCA 08/04/2026 

Issue of LoI to 
Developer for DPR 
preparaƟon 

GRIDCO 18/04/2026 

DPR PreparaƟon Developer 02/06/2026 

Statutory 
Clearances if any 

Developer 18/05/2026 

DPR scruƟnizaƟon 
and submit to 
Reservoir 
CommiƩee 

GRIDCO 08/06/2026 

RecommendaƟon 
to DoWR for water 
surface allocaƟon 

Reservoir CommiƩee 16/06/2026 

Final allocaƟon of 
water surface to 
Developer 

DoWR 29/06/2026 

Note: Timeline as per FSPV Guidelines 
 

Note: The above revised clause will supersede any related clause of the tender document. 

Sd/- 

Chief Project Manager 

 


